



City of Coachella
1515 Sixth Street, Coachella, California 92236

Phone (760) 398-5744 www.coachella.org

**ADDENDUM NUMBER 2
DESIGN-BUILD CNG FUELING STATION
CITY PROJECT No. F-18**

DATE: December 15, 2014

TO: All Prospective Bidders and Plan Holders

Engineering Department of the City of Coachella is notifying through this addendum of discrepancies involved in the two contract agreements with SCAQMD and due to the unknown time this will take to be solved, this department is in the need of **postponing the bidding process until further notice**. It is anticipated that a revised scope of work will be implemented; however, this department will look to have this revision completed by the month of February.

The gas company's preliminary site evaluation has not been received at this time. A notification with this site's evaluation and the revised scope of work will be sent to all companies listed in this project's plan holders' list once it is ready to proceed. Thus, a new time period for RFIs will be open to answer any questions or comments.

This department will be closed for the holiday season from December 24, 2014 through January 4th, 2015.

The Contractor is hereby notified; Addendum No. 2 must be acknowledged as stipulated under Section "INSTRUCTIONS TO BIDDERS", ADDENDA OR BULLETINS, and submitted as part of the Bid. Failure to do so shall result in the City designating said bid as "Non-Responsive".

APPROVED:

Oscar Espinoza
Oscar Espinoza, P.E., Senior Civil Engineer

BIDDER ACKNOWLEDGMENT:

Signature acknowledging receipt of Addendum No. 2

Printed Name & Date

Company