

City of Coachella, California



TO ALL PROSPECTIVE BIDDERS

ADDENDUM NO. TWO (Issued March 17, 2017)

Safe Routes to School (SR2S) Cycle 10 State Project No. SR2S-10-08-City of Coachella-1 City Project No. ST-073

The Construction Drawings and Specifications have been amended as follows:

- 1. Clarification:** Record Drawings will be prepared by the Design Engineer, TKE Engineering, Inc.
Contractor will be responsible to track changes and provide a redlined plan set to City.
- 2. Clarification:** The Contractor shall perform within its own organization:
Contract work amounting to at least 50% of the Contract Price except that any designated "Specialty Items" may be performed by a Sub-Contractor. The amount of any such "Specialty Items" so performed will be deducted from the Contract Price before computing the amount required to be performed by the Contractor within its own organization.

The following are declared as "Specialty Items" within this Contract:

- Location 5 - Beacon Only. (Electrical)
- Signing and Striping (in entirety, various locations)

Reference: Standard Specifications for Public Works Construction 2015 Edition (Greenbook), Section 2-3.2

3. Clarification: Adjustment of Utility Covers shall conform to City of Coachella Standard Plans. See Item 4 below.

4. Clarification: There is one (1) Manhole to be adjusted at location, Frederick and Guitron.

Note: Bid Form Item Clarification/Change

Adjust Manholes, Water Valves	LS- EA	1
--	--------	---

Reference: Sheet 4 of 17 Drawings and Bid Form within Specifications.

5. Clarification: Bid Form adjusted per Item #4 above.

6. Clarification: City anticipates the Award of this Project on April 12, 2017. Construction to begin in May 2017.

Acknowledgement: **Bidders must acknowledge** receipt of this Addendum by signing in the space provided below. All addenda shall be included with the Bid Form. Failure to do so may result in rejection and disqualification of the Bid.

Authorized Signature: _____ Date: _____

Company: _____